

ADDENDUM NO. 1

Buzz Landslide Repair Project Charleston, Kanawha County, West Virginia

The following information should be considered by the bidders in preparing bids for the above-referenced project.

1. There is no change to the bid due date and time. Bids are due by January 23, 2020 at 1:00 PM ET.
2. Bidders should acknowledge receipt and review of Addendum No. 1 dated January 15, 2020 on the completed contractor bid form.
3. The pre-bid meeting sign-in sheets are attached for information.
4. The following questions were raised by bidders during the pre-bid meeting. Responses to the questions are also provided.

Q1: Are you leaving the highwall near the top of the landslide?

A1: Yes. No grading of the top of the landslide is proposed.

Q2: Is the survey stake location on the plans defined?

A2: The survey stakes visible in the landslide were set as property markers. They have likely moved since set and the development of the topographic map.

Q3: Is digging in/around the cattails at the base of landslide going to be a problem?

A3: No.

Q4: Is the overhead utility line staying?

A4: Yes. Avoid and protect existing utilities including the overhead line.

Q5: Bond?

A5: Bond is payable to Buzz Food Service. Bid bond, performance bond, and payment bonds are required.

Q6: Is there a warranty period for this project?

A6: Yes, a one-year warranty period is required.

Q7: What is Frontage Road?

A7: Frontage Road is a state road. No construction is proposed within the right of way of Frontage Road so no MM-109 required.

Q8: Bid closing date?

A8: January 23, 2020 at 1:00 PM. Bids will be opened by Buzz at 2:00 PM on January 23, 2020.

SIGN-IN SHEET

Pre-Bid Meeting for Buzz Landslide Repair Project
Pre-Bid Meeting Date and Time: January 9, 2020 at 10:00 AM

Attendee Name	Company Name	Address	Phone Number	Fax Number	Email Address
<div style="border: 2px solid orange; padding: 10px; margin: 10px;"> <p align="center">Danhill Construction Co.</p> <p align="center">PO Box 685 Gauley Bridge, WV 25085</p> <p align="center">Phone: (304) 632-1600 Fax: (304) 632-1501</p> <p>Chris Shaw</p> <p>E-mail: Chris.Shaw@danhillconstruction.com</p> </div>					
Jeson Hannah	S+E Cleaning	Verney WV	304-426-5156		jhlunber@gsbco.com
Travis Newhouse	K+N contracting	5146 Elkview River Rd	304-437 4271		kncontract@gsbmail.com
Brian Messenger	JF Allen Co	Buckhannon WV 26201 2133 Old Weston Rd	304 614 3320		bmessenger@jfallenco.com
JOANNA MUELLEK	ORDERS CONSTRUCTION	P.O. Box 1448 ST. ALBANS, WV 25177	304-722-4237		joannam@ordlowsconstruction.com
Derek Buzzo	RYAN ENV	Bridgeport WV	304-997-9337		Derek.Buzzo@ryanenv.com

Attendee Name	Company Name	Address	Phone Number	Fax Number	Email Address
Brian Conrad	Doss Ent.	7522 US Hwy 19 W Juno Beach, WV 26038	304-884-2325	304-884-2328	brian.conrad@dossent.com
John Cvechko	Central Contracting	523 6th Ave St Albans WV	722-4939	722-2699	johnc@centrale.com
Mike Jarrett	Mountain Haus Properties Inc	1805 Smith Rd Charleston, WV 25314	304-545-0408		mike.jarrett1805@yahoo.com
Dustin Thaxton	Thaxton Construction Co. Inc	P.O. Box 13279 Charleston, WV 25360	304-944-984 984-2244	304-984-2334	thaxtonconstruction@gmail.com
Ann Watoware	EASTERN ARROW	PO Box 4108 CHARLESTON, WV 25360	304-414-0255	304-414-0256	easternarrow@hotmail.com
Eddie Alderson	JIM CONSTRUCTION Inc	PO. Box 3626 CHARLESTON, WV 25304	304-343-7448	304-343-4884	JIMCON@CATHCINK.NET
Randy Carpenter	Carpenter Reclamation	PO BOX 2580 13015 Sissonville, WV	304-984-1115	984-2770	Rcarpen103@aol.com
DAVID MARTIN	DL MARTIN CONSTRUCTION	PO BOX 494 SEOK DEPOT WV 25560	304 5496543	304 755 4889	DAVE@DLMARTINCONSTRUCTION.COM
Mike Ehyant	The Menji Group	PO. Box 9 South Point OH 45680	740 646-1040	740 523 0237	mike@menjigroup.com
Johnny Payne	Persinger & Associates	1509 Hansford Street Charleston, WV	304-590-0158		johnny@persingerandassociates.com
Roger Earle	WV DEP-AML	Chas.	304 926-0499	—	Roger. A. Earle @wv.gov

page 3
1/9/2020

Pre-Bid Meeting Sign in Sheet

[illegible]